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1. CONTEXT OF THE MISSION  

1.1 Presentation of AFD 

Agence Française de Développement (AFD) is a financial institution which is central to France’s public 

aid mechanism for developing and emerging countries. Its mandate is to contribute to financing the 

development of these countries. AFD assists public authorities, the private sector and local networks 

of associations in the implementation of a wide range of economic and social projects, including in 

crisis or post-crisis countries. It operates on five continents and in the French overseas territories. 

Its actions for economic growth and environmental conservation contribute to the preservation of 

Global Public Goods and are directly in line with the Sustainable Development Goals (SDGs). These 

goals were adopted in September 2015 during the General Assembly of the United Nations and aim 

to eradicate poverty, protect the planet and ensure prosperity for all by 2030. 

AFD develops financial and intellectual partnerships with other donors, notably European donors. It 

contributes to the presence of France and its actors in the development sphere. 

AFD is a Public Industrial and Commercial Institution (EPIC) whose capital is wholly owned by the 

French State. It is under the supervision of the Ministry for Europe and Foreign Affairs, Ministry of 

the Economy, Ministry of the Interior and Ministry for Overseas France. 

As a Specialised Financial Institution (SFI), it is subject to the provisions of the Monetary and Financial 

Code governing this type of institution. Its accounts are certified by auditors and subject to controls 

by the ACPR (Prudential Control and Resolution Authority), the Court of Auditors and the AMF 

(Financial Market Authorities). (see AFD’s website: www.afd.fr) 

 

1.2  Rationale for the service  

The European Commission delegates the management of European Union resources to bilateral 

development finance agencies or institutions in an increasing number and variety of contexts.  

In the context of the EUROCLIMA+ program and under two agreements for the delegation of 

European Union funds to AFD, signed on 2nd May 2017 and 21st December 2017, the latter undertook 

to finance and set up technical assistance services for Latin American beneficiary entities based on a 

transparent project preselection, preparation and selection process. Following this process, AFD will 

also be required to handle the establishment of the contracts and the monitoring of the 

implementation of the selected projects, as well as their evaluation. The implementation of the 

components assigned to AFD will be subject to regular financial and narrative reports to the 

European Commission.  

In view of the complexity of the mechanism and the tasks entrusted to it, and to ensure there is an 

efficient management of the various components and an optimal management of the funds, AFD 

http://www.afd.fr/
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wishes to involve the services of one or several service providers to support the implementation of 

the sectoral components it has been entrusted with. 

 

2. GENERAL PRESENTATION OF THE PROJECT 

EUROCLIMA+ is a programme for Latin American countries which aims to assist them in the 

implementation of their Nationally Determined Contribution (NDC) submitted by governments in the 

context of the Paris Climate Change Conference (COP 21) in 2015 and, more broadly, in the design 

and preparation of climate change mitigation and adaptation measures. 

The beneficiaries are States or decentralised entities or others (companies, civil society organisations, 

etc.) from Latin American countries eligible for the European development cooperation instrument, 

i.e.: Argentina, Bolivia, Brazil, Chile, Colombia, Costa Rica, Cuba, Ecuador, El Salvador, Guatemala, 

Honduras, Mexico, Nicaragua, Panama, Paraguay, Peru, Uruguay and Venezuela. Regional or 

international organisations may also be eligible for certain components of this programme. 

2.1  Characteristics of the EUROCLIMA+ programme 

The EUROCLIMA+ programme is mainly intended to finance intellectual services (studies, technical 

assistance, capacity building programmes, programmes for exchanges of experience or capitalisation) 

and pilot projects. It has been allocated an initial budget (“EUROCLIMA+ 2016”) of EUR 40m, which 

breaks down into a “vertical” component divided into “sectors” and a “horizontal” non-sectoral 

component with, in addition, technical assistance and the management fees related to the entire 

programme (managed by the European Commission). Each component or sector will be implemented 

by two European agencies, with the following breakdown: 

2016 components (amounts in EUR M) Agencies Budget Additional 
funds1 

Total Incl. 
AFD 

Horizontal component FIAAPP, 
GIZ 

7  7  

Forests and biodiversity EF, GIZ 10 3 13  

Disaster risk reduction (floods, droughts) AECID, 
AFD 

10 2 12 3.2 

Urban mobility GIZ, AFD 10 3 13 5.5 

TA for the entire programme (secretariat)  3  3  

Total  40 8 48 8.7 

 

This first allocation was subject to delegation contracts, which were signed with the various 

European implementing agencies in the 2nd quarter of 2017. 

  

In 2017, EUROCLIMA+ benefited from a second budget allocation of EUR 40m from the DCI 

Committee, which breaks down as follows:  

 

 

2017 components (amounts in EUR M) Agencies Budget Incl. AFD 

                                                           
1 The European Union allocated EUR 8m of additional funds in 2018, divided between the three sectoral components and justified by the 
large number of project proposals received in the context of the call for projects launched for these components.  
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Horizontal component – firm tranche  FIIAPP, GIZ 2  

Horizontal component – conditional tranche  FIIAPP, GIZ 5  

Resilient food production  EF, GIZ 10  

Renewable energies and energy efficiency AECID, 
AFD 

10 4.0 

Water management within an urban resilience perspective AFD, 
AECID 

10 6.0 

Economic Commission for Latin Am. and the Caribbean  1.5  

UN – Environment  1.5  

Total  40 10.0 

 

For each component, the bulk of the funds will be allocated in the form of grants to the beneficiary 

entities, which will be the contracting authorities for the projects selected via a call for proposals. A 

minority share of the funds (20 to 30% of the budget) will be provided in the form of technical 

assistance directly managed by the European agencies in order to assist the latter in the 

implementation of the component or beneficiary entities (for example, to support the preparation 

and monitoring of projects likely to be supported by the component or in the form of seminars for 

exchanges and capitalisation).  

 

In each sector, the agencies divide up the roles and determine their operating and project selection 

method, while respecting a framework common to all the components or sectors: 

- A lead agency handles the coordination; 

- The selection rules (eligibility criteria, processes) are approved by a “sectoral working group” 

(SWG) in which representatives from the beneficiary countries (3 representatives in each 

technical committee) and the European Commission participate; 

- Once the selection has been made, the agencies divide up the projects by mutual agreement 

(depending on their geographical competences, possible relations already established with the 

beneficiary, etc.) and depending on their respective budgets;  

- The activities and financing are managed by the agencies using their own procedures, which have 

been subject to approval by the European Union; 

- Quarterly activity reports are produced by sector/component; 

- Narrative and financial semi-annual reports are produced by each agency. 

 

Under the supervision of the European Commission, EUROCLIMA+ is coordinated by a secretariat 

based in Brussels, whose responsibilities include organising meetings which concern the entire 

programme and coordinating the communication and activity reports.  

 

Participation in the management of EUROCLIMA+ also involves the participation of agencies in the 

programme’s various governance bodies: 

  

-   A Steering Committee, the programme’s decision-making body, which includes all the 

stakeholders, in particular the 18 national focal points, and meets once a year;   

-     A Management Committee, composed of the European Commission, the Secretariat and 

bilateral agencies, which meets 3 to 4 times a year;  
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-    The Sectoral Working Groups, the day-to-day management bodies for each sector, which 

include the two European implementing agencies, the European Commission and three national 

representatives from Latin American countries. These Working Groups are convened at a 

frequency left to the judgement of the agencies (the first meetings organised to approve the 

project selection process, then to present the selection results; the following meetings will be 

devoted to the monitoring of the implementation of projects). 

 

2.2  AFD’s role 

With a total budget of EUR 18.7m, AFD is participating in the implementation of four vertical 

components: 

Out of the 2016 budget (EUR 8.7m):  

- Urban mobility, jointly managed with the German agency GIZ (shared lead, but with a 

predominant part by GIZ); 

- Disaster risk reduction (droughts and floods), jointly managed with the Spanish agency AECID 

(as lead donor). 

Out of the 2017 budget (EUR 10m): 

- Water management within an urban resilience perspective (AFD as lead donor), jointly 

managed with the Spanish agency AECID; 

- Renewable energies and energy efficiency, jointly managed with the Spanish agency AECID 

(as lead donor). 

 

AFD will supervise the implementation of the projects it will handle in the context of these four 

components, with a total budget of EUR 14.3m (EUR 2.9m for the “Disaster risk reduction 

component”, EUR 4.2m for the “Urban mobility” component, EUR 4.2m for the “Water management 

in urban areas” component and EUR 3m for the “Renewable energies and energy efficiency” 

component). AFD will only take on projects in the countries corresponding to its area of operation, 

i.e. (unless its scope is extended): Argentina, Bolivia, Brazil, Colombia, Cuba, Ecuador, Mexico and 

Peru. 

 

 

2.3 Timetable and progress for the “Renewable energies and energy efficiency” 
component of the programme 

 

The call for proposals, which was launched in late June 2018, led to the submission of a large number 

of project proposals (46, including 20 eligible). Following the preselection process conducted by the 

two implementing agencies (AFD and AECID), seventeen entities were preselected and invited to 

submit a detailed project proposal. Eight projects were selected, three of which will be implemented 

by AFD, in Argentina, Colombia and Ecuador. Activities are planned to begin at the beginning of 2020, 

once the grant agreement is signed with the final beneficiaries. 
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The list of the 3 selected projects implemented by AFD are given in the Appendix 1. 

 

2.4 Financing of the remuneration of the Service Provider  

The service to support AFD in the management of the EUROCLIMA+ programme is being financed 

from the share earmarked for technical assistance from the budget allocated to AFD by the European 

Union under the two abovementioned delegation agreements.    

 

 

 

3. OBJECTIVES OF THE MISSION  

The objective of the mission is to provide AFD with sectoral support for the overall implementation 

of the “Renewable energies and energy efficiency” component, in particular for the monitoring of 

implementation of the projects which will be supported in the context of this component, as well as 

for the deployment of the various related technical assistance and communication/visibility activities.  

 

 

 

4. TYPE OF SERVICES REQUESTED 

4.1 General description of the missions 

The contract will concern the following services: 

 

MISSION 1: Technical, ESG, administrative and financial supervision of the “Renewable energies and 

energy efficiency” component  

 

The service provider, working with AFD’s Latin America Department (AML), AFD’s various local 

agencies and the Task Team Leaders (TTL) from the Energy Division (EGI), will be tasked with: 

- Monitoring the proper technical, administrative and financial implementation by the 

financial beneficiaries of the selected projects assigned to AFD; 

- Participating in the organisation of seminars and workshops related to the Renewable 

energies and energy efficiency” component;  

- Ensuring the implementation of communication and visibility commitments of the projects; 

- Contributing to the reporting activities to the European Commission on the activities 

conducted in the context of the components (including reporting in the Euclides database); 

- Maintaining ongoing relations with all the stakeholders of the components, in particular the 

AECID and  national focal points of the Latin American countries and the members of the 

Sectoral Working Groups. 

 

MISSION 2: Provision of sectoral experts 

Depending on the needs identified with the beneficiary entities and validated by AFD, the service 

provider will be requested to provide a pool of consultants to give ad hoc support to the beneficiaries 

for the implementation of their project.  
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These consultants will be required to lead workshops with the beneficiaries, provide them with ad 

hoc expertise to identify their needs or assist them in managing their services. The mobilisation of 

this short-term expertise is estimated to require 90 man-days for the duration of the mission. 

An estimation of 90 man-days of short-term may be contracted as part of the main framework-

contract but additional services may be contracted in the future through subsequent contracts. The 

technical offer shall include the CV of the proposed pool of experts. 

The profile of experts required could be  

- Energy efficiency experts in the areas of intervention of the projects selected for AFD 

financing; 

- Procurement experts,  to support the beneficiaries in the compliance with the procurement 

process on the basis of AFD procedures;  

- Environmental and social expert to supporting the beneficiaries in the compliance with E&S 

standards , if needed. 

4.2 Description of specific activities 

The specific activities provided for in the context of the mission will concern: 

4.2.1. Task 1 - Supervision and monitoring of projects managed by AFD 

The service provider, working with the AFD project team, will supervise the proper technical, 

administrative and financial implementation of the projects by the final beneficiaries, according to 

the methods set out in the financing agreements. In this respect, it will be required to conduct 

supervision missions in the countries where projects are implemented and to carry out the following 

tasks (non-exhaustive list): 

- Participate in the project steering committees and support AFD for the validation of the work 

programmes and annual financing plans of projects; 

- Review implementation of the communication plans agreed with the final beneficiaries 

- Supervise compliance with the procurement procedures and the contract establishment 

phase according to the terms set out in the agreement and support AFD for the validation of 

the contract awards; 

- Ensure the quality control of the activities conducted by the final beneficiaries and the 

services outsourced to third parties and review the documents produced in this context 

(technical and financial activity reports and other deliverables, etc.);  

- Assist the final beneficiaries in the establishment of logical frameworks and project 

monitoring and evaluation systems (monitoring and impact indicators).  

- Assist the final beneficiaries in the establishment of evaluation and monitoring of 

Environmental and Social aspects if needed 

To ensure an appropriate monitoring of the projects, it will be expected that the service provider 

visits each final beneficiary at least once a year. Regular contacts will take place by phone / VC.  
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4.2.2. Task 2 - Clarification of Technical Assistance needs with project beneficiaries   

On the basis of the proposals selected, the service provider will contact the project team (AML, local 

agencies, EGI technical division, legal division) and each beneficiary at the start of the projects to 

clarify the needs, identify the related contracts (supplies, intellectual services, works). This phase will 

include at least one trip for an initial contact with each beneficiary. It will also involve reaching 

agreement with the beneficiary over the project timetable, the procurement plan, the logical 

framework, etc. The various technical assistance needs will be submitted to AFD, which will validate 

the appropriateness of the proposed support. The mobilisation of ad hoc expert missions will then be 

validated by AFD for the subsequent missions. 

 

4.2.3. Task 3 Definition and implementation of the communication and visibility plan of the 

components  

The service provider will assist the final beneficiaries in the refining and the implementation of a 

communication plan and the various related activities. In this respect, the service provider will (non-

exhaustive list):  

- Define the communication strategy for the component, in coordination with AECID and the 

programme Secretariat; 

- Implement the various communication actions, working with AECID and the programme 

Secretariat (ensuring various media are used, depending on the intended targets); 

- Organise the participation of the EUROCLIMA+ programme in regional events related to the 

water sector (preparation and possible participation in side events…);   

- Organise the logistics and facilitation of workshops or exchange meetings between the 

beneficiaries of the component. The planning and format of these events will be specified in 

the communication plan. It is expected that at least 1 annual workshop will be organised.  

- The service provider will bear all the costs incurred (rental of rooms, meals…), which will be 

reinvoiced to AFD, in addition to the related management fees.   

The service provider will make a budget proposal for each event, based on actual costs, which will 

require validation by AFD. Most of this expenditure will be incurred for the Euroclima+ coordination 

meetings (Sectoral Working Groups in particular), or for communication or experience-sharing events 

conducted in the context of the two components 

4.2.8. Task 4 - Participation in the monitoring and reporting concerning the activities 

The service provider will contribute to the sound administrative and financial management of the 

“Renewable energies and energy efficiency” component, working closely with the person responsible 

for the administrative management of the entire programme based at AFD in Paris. To this end, the 

service provider will keep and update a budgetary monitoring table of the expenditure incurred for 

the implementation of the component. 

The service provider will update if necessary, in coordination with AECID and the programme 

Secretariat, the logical framework for the component and define a set of common indicators for all 
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the projects financed by this component, in order to enable the impact assessment of the 

component as a whole in line with the reporting obligations required from EU.  

Furthermore, the service provider will contribute to the implementation monitoring reports related 

to the component. There are two types of report, which will be validated by AFD:  

- An annual technical and financial performance report (in English or Spanish) to be submitted 

by AFD to the European Union at the end of February in the year following the previous year 

for all the Euroclima+ components managed by AFD, containing an executive summary in 

both languages. The global report will be consolidated by the administrator of the 

EUROCLIMA+ programme based in Paris, with the inputs of each technical long-term 

assistant (the service provider for the Renewable energies and energy efficiency component). 

- A purely technical half-yearly report (in English or Spanish), containing an executive summary 

in both languages, sent to AFD at the end of Q2 and Q4 of each year. 

More generally, the service provider will also contribute to ensuring there is effective communication 

with the European Commission (particularly EU delegations in the countries where the projects will 

be implemented) and the programme’s Secretariat on the activities conducted and managed by AFD. 

In this sense, if it is considered necessary, the service provider will eventually participate in the 

Management Committees, as a support to the project team. It is expected to foresee one annual 

travel to Europe (probably in Brussels and Paris). 

Finally, the service provider will be responsible for ensuring the capitalisation and effective 

management of the knowledge produced in the context of the activities conducted under the 

(dissemination of good practices, evaluation reports…). It will consequently ensure the dissemination 

and sharing of documents related to the various projects by using the Intranet tool of the 

EUROCLIMA+ programme.    

 

4.2.9. Task 5 - Ensure effective communication with the various stakeholders of the 

components and prepare the meetings of the Sectoral Working Groups 

The service provider will contribute to ensuring there is effective communication between the 

stakeholders for both components, i.e.:  

- With the AECID teams involved in the management of the other projects financed for this 

component, in order to ensure there is overall consistency in the implementation, on the 

basis of the logical framework established. A semi-annual may be needed (via 

videoconference) with the AECID teams; 

 

- With representatives of the Latin American countries which are members of the Sectoral 

Working Groups. In this respect, it will assist AFD and AECID in the preparation of the 

meetings of these Sectoral Working Groups (proposal for an agenda, logistical arrangements, 

preparation of presentations, drafting of reports, etc.). These annual meetings (or semi-

annual if necessary) may be held by videoconference, or face-to-face if necessary. In this 
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case, the costs related to the organisation of these meetings will be borne by the service 

provider as part of the reimbursable expenses (mission 3 of the specifications).  

 

4.2.10. Task 6 – support to project implementation  

The pool of short-term consultants can be mobilised to support  implementation of the projects. In 

particular, the following tasks could be envisaged:  

- Support to drafting ToRs 

- Provision of tendering services  

- Advice on technical specifications 

- Review of project implementation  

- Recommendations on new technologies  

-  

The needs for each project will be defined during implementation of task 2.  

5. RESOURCES REQUIRED 

To carry out the services described above, the following will be requested: 

- The provision of a principal technical assistant for a two-year period, subject to 2 

prolongations of one year, 

- The provision of a group of short-term consultants, which can be mobilised in an ad hoc 
manner on the basis of subsequent contracts.  

 

5.1 Principal technical assistant  

To perform the services described above, the bidders will propose a principal consultant to carry out 

the activities.  

The mobilisation of the consultant will need to be planned for a two-year period for the execution of 

the programme, renewable twice for a year. Billing will be based on the time spent and established 

semin-annually. The Consultant is expected to be mobilised at least part-time to ensure appropriate 

monitoring of the project.  

 

The profile of the principal consultant will be as follows:  

- A minimum of 10 years of experience at international level in energy sector and preferably 

energy efficiency: definition of public policies, project management (studies, procurement, 

supervision of works), assistance to the contracting authority; 

- Relevant experience as head of mission in Latin America; 

- Knowledge of climate-related issues, especially of issues related to adaptation to climate 

change;  

- Experience in the management of development projects and in the procurement, 

performance, management, monitoring and supervision of contracts. Experience in the 

management of technical assistance programmes with European financing will be 

appreciated; 
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- Knowledge of donors and international cooperation.  

- Fluency in Spanish and English at the minimum. A command of French is recommended; 

- Flexibility to carry out technical advice missions and administrative tasks (procurement, 

billing financial monitoring);  

- Rigour and an ability to coordinate/manage consultants; 

- A regional expert will be appreciated. 

 

5.2 Group of consultants 

The consultants made available on request will have the following profile: 

- A minimum of 15 years of experience at international level in the field of water 

management;  

- Relevant experience as a principal consultant in Latin America;  

- A command of Spanish and English. A command of French would be an advantage; 

- Knowledge of donors and international cooperation.   

 
On an indicative basis, the expertise requested will be:  

- Energy efficiency; 

- Latin American energy efficiency public policies;  

- Procurement and contract management;  

- Event management and communication;  

- Environmental and social 

- Any other expertise deemed relevant based on the profile of the projects to supervise.  

 

The bidder will propose as many profiles as necessary of key consultants for the performance of the 

service which will be evaluated.  

 

6. DELIVERABLES  

 

6.1 List of deliverables to be submitted by the service provider: 

Throughout the duration of the service, the contractor will be required to:   

- Submit a realistic 2-year work programme (detailed for the first 6 months and by main 

phases and objectives for the rest of the period) at the start of the service, then a quarterly 

work programme and budget (with details of the provisional reimbursable expenses which 

will be incurred during the period) to be submitted at the time of billing, with each invoice 

for the past period;  

- Draft technical and financial reports to the EU (annual) and AFD (semi-annual); 

- Draft supervision reports after each supervision mission.  

- Draft reports on the workshops or events related to the components; 

- Prepare the communication plan for the component and other communication documents 

depending on needs; 
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- Update the logical framework for the “Renewable Energy and Energy Efficiency” component 

and define a set of common indicators for all the projects to be financed by this component; 

- Produce, as necessary, explanatory notes or other documents. 

 

6.2  Submission and approval of reports 

All documents will require AFD’s approval (AML Department, EGI technical division and the Andean 

Regional Department for billing).  

 

 
7. TERMS OF DELIVERY AND PERFORMANCE 

7.1 Supervision of the service 

The energy Division (EGI) will handle the technical supervision of the service provider’s service and 

the Andean Regional Department the administrative supervision (validation of billing on a quarterly 

basis). 

 

Each Euroclima+ project will be supervised by the AFD agency in the country in question and by the 

TTL of the energy Division at AFD in Paris responsible for following the country in question. 

 

7.2 Location  

The service provider (principal technical assistant) will be based in Bogota, in Colombia, in order to 

ensure there are regular contacts with the Andean Regional Department and the other two technical 

experts who will be responsible for monitoring other components of the Euroclima+ programme 

(urban mobility and energy).  

Regulat missions shall take place in the countries of intervention of the projects, namely Colombia, 

Ecuador and Argentina.   

The service provider may, if it wishes to do so, rent an office in the WORK&GO co-working space in 

Zona T (Avenida 82#11-40) located near AFD’s agency in Bogota. The current monthly cost of 

WORK&GO for an office rental stands at COP 850,000 (exclusive of tax). The rental fees will be 

reinvoiced to AFD, as reimbursable expenses related to the implementation of the service by the 

principal technical assistant. The service provider may be able to share a workspace with the other 

two technical experts in order to share the rental costs.   

 

7.3 Duration 

The framework contract shall come into effect as from its notification to the service provider, for a 

period of 2 years. It may be tacitly renewed twice for a period of 12 months each. 

The service provider’s financial offer will be based on a period of 4 years (duration of the mission). 
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7.4  Working languages 

The mission requires the use of several working languages, including:  

- French for communication with or at AFD. Communication may otherwise be conducted in 

Spanish (or English); 

- English or Spanish for communication with the European Union (and DEU) and with AECID; 

- Spanish or Portuguese for communication with the representatives of the beneficiary 

countries and with the project beneficiaries.  

 

8. ESTIMATE, EXPENSES AND PRICES  

The contract is a framework agreement for subsequent contracts. The successful bidder will invoice a  

bi-annual amounts broken down as follows: 

- The provision of a principal technical assistant for a two-year period, subject to a 

prolongation of an additional year; combined with flat rate travel per diem (including 

accommodation, meals and local transport)  and reimbursable fees (travel expenses and 

office rental), 

- The provision of a group of consultants, which can be mobilised in an ad hoc manner on the 

basis of subsequent contracts; combined with flat rate travel per diem (including 

accommodation, meals and local transport) and reimbursable fees (travel expenses), 

- The definition of reimbursable fees for the implementation of specific events (organisation of 

workshops, possible travel by the members of the Sectoral Working Groups, communication 

events, interpretation/translation, etc.).  

The resident principal technical assistant will be remunerated for time spent and will be present 

throughout the two years of the service and for the third year in the event of renewal. 

 

 The short-term consultants will be mobilised for each subsequent contract on the basis of unit prices 

set out in the bid. These experts will be mobilised on the basis of task-related Terms of Reference to 

be prepared by AFD. The following procedure for mobilisation of short-term experts is proposed:  

 For the 90 man-days contracted as part of the main framework-contract: the Consultant will 

submit short technical / financial proposal prepared by the Consultant that will need to be 

approved through a no-objection of AFD 

 For additional man-days,   a subsequent contract will have to be signed, including AFD’s ToRs 

and the Consultants technical and financial offer.   

 

Payments will be made on presentation of an invoice and a work plan and provisional budget for the 

following quarter. 
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The principal technical assistant, as well as the group of consultants, will be autonomous regarding 

the reservations (secretariat for hotels, airline tickets reservations…), appointments, phone and 

computer equipment, etc. Those different aspects will be included in the experts’ estimated diary 

rates.     

 

Any travel will be subject to prior agreement by AFD. Travel-related expenses will be reimbursable 

under the following conditions:  

- Train; 

- Plane in economy class; 

- Category A or B car rental. 

The per diems will include the expenses related to residence, from the time of arrival in the country 

to the time of departure (local transport, accommodation, meals).  
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Appendix 1 – Projects implemented by AFD 

 

  
TITLE LEADER COUNTRY DURATION 

(months) 
OVERALL BUDGET 

(euros) 
EUROCLIMA+ 

(euros) 

1 

Living LAB for 
sustainable buildings 

Consejo de 
Gobierno del 
régimen Especial de 
Galápagos. 
ECUADOR 

Ecuador 36 1,887,700 1,490,500 

2 

Energy-efficient 
Municipal Buildings  

Universidad 
Nacional de La Plata 
(UNLP) 

Argentina 36 867,000 656,500 

3 

Reinforcement and 
promotion programme 
for energy efficiency 
processes in high 
thermal energy 
consuming industrial 
sectors in Colombia 

Colombia Productiva 
(PTP) 

Colombia 36 2,620,000 1,500,000 

 

 

 


